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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

   
DESIGN-BUILD SERVICES 

SOUTHEAST TENNIS AND LEARNING CENTER 

Solicitation #: DCAM-14-CS-0047           
 

Addendum No. 1 
Issued:  September 19, 2013 

 
 This Addendum Number 01 is issued by e-mail on September 19, 2013.  Except as 
modified hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
Item #1 
 
This procurement is assigned the following solicitation number: DCAM-14-CS-0047. 
 
Item #2 
 
Sign-In Sheet: The sign-in sheet from the preproposal conference is attached. 
 
Item #3 
 
Site Visit: A site visit will be held on Monday, September 23, 2013 at 3:00 pm. Please meet at 
the entrance lobby of the Southeast Tennis and Learning Center. 
 
Item #4 
 
Form of Contract: The Form of Contract will be issued by subsequent addendum. 
 
Item #5 
 
Architect/Engineer: The current A/E contract is attached. Moody Nolan’s contact information 
is as follows: 
 
For fees: 
Linda Nunnelly 
Ph: 202-244-4199 
Lnunnely@mn-dc.com 
 
For technical: 
Gary Hearne 
Ph: 202-244-4199 
Ghearne@mn-dc.com 
 
Item #6 
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The bid date remains unchanged. Proposals are due by October 1, 2013 at 2:00 pm EDT.  
Proposals that are hand-delivered should be delivered to the attention of: Annmarie McQueen, 
Contract Specialist, at Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, 
DC 20009.   

 
 

- End of Addendum No. 1 - 
 
 









































































 

 

 

Exhibit A 

Scope of Work 

In general, the selected Architect will be required to provide a full range of architectural and 
engineering services necessary to renovate and expand the facility to meet the Department’s 
programmatic requirements. These services will include both architectural services and 
engineering services. The design team will design the following facilities and site amenities in 
order to implement the scope items listed below for the SE Tennis & Learning Center. 

 
 
Covered Courts – Existing Facility 

 
 

1.   Demo existing “Bubble Tent” covered courts. 
2.   Construct two (2) new “Butler” type buildings, each comprising 10’ exterior walls, 

perimeter storage and two (2) each 78’ courts, with full heating, cooling and public 
address system for interior courts. 

3.   Construct common/shared center structure with mezzanine to carry bleacher seating, 
restrooms and concessions below and access via stairs at each end and an elevator at 
one  end. 

 
 
Open Courts – Existing Facility 

 
 

1.   Re-surface and stripe all six (6) existing hard courts. Provide surface recommendation. 
2.   Add supplemental lighting - Musco "green" lighting system. 
3.   Build retaining wall, fill depression in SW corner of site and install two (2) new hard 

courts (space allows for two (2) 36’ “10 & Under” court layout). 
 
 
Tennis & Learning Center – Existing Building 

 
 

1.   Address water ingress issues - install French drain system & repair roof leaks. 
2.   Repair roof leaks. 
3.   Check out and re-balance HVAC system. 
4.   Repaint facility. 
5.   Replace flooring. 
6.   Replace ceiling tiles. 
7.   Add 1000 SF storage building adjacent T&LC. 
8.   Re-furbish “Tot Lot” (rubber play surface) and provide new play equipment. 
9.   Re-furbish “Adult Par Course”, replace existing equipment and suggest alternate locations 
for fitness area. 
10. Provide acoustic ceiling panels for the round room.  
 



 

 
 
New Courts adjacent Valley Ave SE 

 
 

1.   Construct access bridge over canal. 
2.   Provide vehicle access from Valley Avenue, SE, with parking for 30 cars. 



 

3.   Construct retaining wall(s) and provide fill dirt as required to level new court areas. 
4.   Construct toilet and storage/maintenance building(s). 
5.   Construct concessions building(s). 
6.   Install ten (10) new 78' hard courts. 
7.   Install two (2) new 60' hard courts. 
8.   Install two (2) new 36' hard courts. 
9.   Install site and court lighting - Musco “green” lighting system. 
10. Install inter-court player seating and shade structures. 
11. Provide player and spectator seating. 
12. Provide drinking water fountains. 
13. Provide storm water management system. 
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EXHIBIT C 
KEY PERSONNEL 

Project: DC Department of General Services Southeast Tennis & Learning Center 

Project Location: 701 Mississippi Avenue SE, Washington, DC 20032 

 

Moody•Nolan   Architecture, Interior Design, Construction Administration 

Mark Bodien, AIA, LEED AP, NCARB 

Principal-in-Charge of Design 

Linda Nunnelly, LEED AP 

Project Executive 

Gary Hearne, RA, NCARB, LEED AP 

Senior Project Architect 

Logan Thrush, RA, LEED AP 

Project Architect 

Jon Guldenzopf, RA, NCARB, LEED AP 

Senior Project Designer 

Abizar Fatehi 

BIM Coordinator 

Pallavi Puranik, LEED GA 

Project Assistant 

 

Tennis Planning Consultants, Inc.   Tennis Design Consultant 

Jack Kamrath 

Principal-in-Charge of Tennis Design and Planning 

 

ECS Capitol Services   Geotechnical, Hazmat, and Environmental Services 

Scott Stannard, P.E.  

Geotechnical Principal Engineer 

Steven J. Adamchak, P.E.  

Geotechnical Project Manager 

Rachael L. Rossmeissl-Stone 

Environmental Project Manager 



 

 

 

Stephen R. Geraci 

Hazardous Materials Services Manager 

 

Wiles Mensch Corporation-DC   Civil Engineering/Landscape Architecture 

Marcelo Lopez, III 

Civil Engineer 

Craig A. Atkins, CLA, LEED AP 

Landscape Architecture 

 

SK&A Structural Engineers   Structural Engineering 

Scott Stewart, P.E. 

Principal 

 

Setty & Associates   M/E/P and Fire Protection Engineering 

Raj Setty, P.E., CxA, LEED AP 

M/E/P Design Principal 

Gad Larar  

Project Manager 

Timothy Woerner, P.E. CPMP, LEED AP 

Senior Mechanical Engineer 

Conrad Dela Cruz, P.E.  

Senior Electrical Engineer 

David J. Ralston, CPD 

Senior Plumbing Engineer 

 

Educational Systems Planning   A/V and Telecommunications 

Scott Boyd 

Vice President of Operations 

Bryan Jones 

Multi-Media A/V Designer 

 

 



 

 

Acoustical Design Collaborative   Acoustics Consultant 

Neil Thompson Shade 

Principal  

 

EHT Traceries   Historic Resources Consultant 

Laura Harris Hughes 

Principal/Project Manager 

Tisha Allen 

Preservation Planner 

TCT Cost Consultants, LLC   Cost Estimator 

Martin Miller 

Cost Estimator 

 

 

  



EXHIBIT D
LOCAL BUSINESS UTILIZATION PLAN

Moody•Nolan is committed to meeting or exceeding the participation goals of Certifi ed Business Enterprises (CBEs) 

that are local, small, disadvantaged, resident-owned or longtime resident within the District of Columbia on this project. 

Notwithstanding the contractual requirements for this participation goal, it is our core-belief that minority-owned fi rms such 

as ours that have the capacity to perform design services in a leading role are uniquely poised to offer our services to DGS, 

as well as impart our knowledge and expertise of sports and recreation design to CBE fi rms.  For this reason, Moody•Nolan-

DC was created as a stand-alone affi liate and has CBE certifi cation status as a Local Business Enterprise (LBE). Due to our 

recent offi ce re-location to an Enterprise Zone in the District, we now have the additional DZE status from the Department 

of Small and Local Business Development (DSLBD) offi ce.

Moody•Nolan has also identifi ed competent CBE consultant fi rms in the District of Columbia that share our design 

philosophy and have competent experience with sports and recreation building types. The following consultants are the 

other CBE fi rms on our team who will participate in this project:

 • Wiles Mensch Corporation - DC  Landscape Architecture & Civil Engineering

 • EHT Traceries, Inc.   Historic Resources

 • SK&A Structural Engineers, PLLC  Structural Engineering

 • Setty & Associates International, PLLC MEP & FP Engineering

 • ECS Capitol Services   Geotechnical & Environmental 

 • TCT Cost Consultants   Cost Estimators

FIRM ROLE LBE SBE DBE ROB DZE LRB FEE%

Moody•Nolan Architecture, Interiors X X 29%

Wiles Mensch Corp.-DC Civil Engineering, 

Landscape Architect

X X X 18%

EHT Traceries, Inc. Historic Resources X X 1%

SK&A Structural Engineering X X 7%

Setty & Associates MEP/FP Engineering X X X X 20%

ECS Capitol Services

Geotechnical, 

HAZMAT, and 

Environmental 

Assessment

X X 3%

TCT Cost Consultants Cost Estimating X X X X 3%

LOCAL BUSINESS UTILIZATION TOTALS 81% 49% 23% 23% 50% 0% 81%



DISTRICT OF COLUMBIA       Architectural/Engineering Services at the
DEPARTMENT OF GENERAL SERVICES     Southeast Tennis & Learning Center

(i) A narrative description of similar projects and the Offeror’s success in meeting such goals:

As the largest owned and operated African American architecture fi rm in the country, Moody•Nolan is constantly sought 

out to be on teams that require minority participation. Through our work across the country, we recognize the importance 

of incorporating fi rms that fall into a disadvantaged, small or minority business requirement. An example, from a K-12 

perspective, is the design work we have done for the Columbus Public Schools (CPS) in Columbus, Ohio. One project in 

particular, Berwick Elementary School had a strong minority and small business requirement. While Moody•Nolan, alone 

met the minority requirement, we did not meet the small business and teamed with a local fi rm that met the requirement. 

The teaming strategy was supported by CPS which led to additional school projects for the team.  

(ii) A chart, in summary form, that identifi es the Offeror’s major public projects over the last 5 years and its success 
in achieving such goals:

Moody•Nolan-DC has worked on several public projects in the last 5 years where we assembled a team that achieved high 

levels of local, small and/or disadvantage business goals. A summary chart of these achievement levels is as follows:

LOCAL, SMALL AND DISADVANTAGED BUSINESS UTILIZATION SUCCESSES 

PROJECT NAME & LOCATION OWNER YEAR OF 
COMPLETION

TOTAL    
CONTRACT  
AMOUNT

ACHIEVEMENT LEVELS

(% of Total Contract Amount)

LBE SBE DBE ROB DZE VOB

David A. Clarke School of Law
Washington, DC

University of 
the District of 
Columbia (UDC)

2012 

(Phase I)

$350,000 

(Phase I)

86% 36% 36% 30%

Renovation of C-Level Administrative 
Offi ces at Building 38/39
Washington, DC

University of 
the District of 
Columbia (UDC)

2011 $65,000 75% 35% 7% 7%

Johnson Middle School Bridging 
Services FY2010
Washington, DC

DCPS/DGS 2010 $191,625 85% 46% 3%

Johnson Middle School Phase 1 
Modernization
Washington, DC

DCPS/DGS 2010 $253,796 75% 35% 5%

Ferebee-Hope Elementary School 
Phase 1 Modernization
Washington, DC

DCPS/DGS 2009 $200,000 80% 30%



Moody•Nolan has also worked on several public projects in jurisdictions outside of the District of Columbia where we were 

on teams assembled that had minority, small business and/or disadvantage business requirements, where in many cases we 

were sought-out because of our minority business enterprise (MBE) status. These projects include the following: 

Indiana University Basketball Facility  

Success/Achievement: The team was identifi ed by Indiana University. Moody•Nolan teamed with HOK Architects for a 

40%/60% architecture fee split. MBE goal was achieved. 

Indiana University End Zone    
Success/Achievement: Team was identifi ed by Indiana University. Moody•Nolan teamed with Ratio Architects for a 40%/60% 

architecture fee split. MBE goal was achieved.

The Banks Revitalization   
Success/Achievement: Moody•Nolan selected to be involved in the project for two major phases because of our minority 

business enterprise (MBE) status. Phase 1 resulted in a 50%/50% architecture fee split with the lead fi rm and Phase 2 resulted 

in a 60%/40% split with the lead fi rm. MBE goal was achieved.



 

 

EXHIBIT E 
SCHEDULE OF VALUES 

 

Schedule of Values Allocating 

Design Fee Total Design Fee 

Allocation of 

Design Fee Among 

Design Phases 

   Total Design Fee $828,795 

 Concept Design 

 

$124,320 

Schematic Design 

 

$290,080 

Design Development 

 

$248,635 

Construction Documents 

 

$165,760 

    

   

  




